

Bid Summary
WSU Spokane South Campus Parking Lot Expansion
Spokane, WA

Facilities Services Project Manager: Eric Smith
 Facilities Services Construction Manager: Eric Smith

There has been 1 addendum for this Project.

Bidder	A/E Estimate	Alternate	Alternate			Bid Bond	Addendum
	\$200,000 - 300,000	No. 1	No. 2			Y/N	Y/N
Cameron-Reilly, Spokane Valley, WA	292,083.00	288,304.00	300,053.00			Y	Y
A.M. Landshaper, Inc., Spokane, WA	334,181.00	345,915.00	346,505.00			Y	Y
Zetin Contractors, LLC, Spokane, WA	447,000.00	397,000.00	481,000.00			Y	Y
Rolling Rock Excavating, Inc., Newman Lake, WA	480,000.00	380,000.00	475,000.00			Y	Y

Alternate No. 1 - Will develop 20,250 SF of parking, lighting systems, expanded storm drainage and landscaping along N. Sherman Street. An additional Twenty (20) Days shall be added to the Contract Time for this Alternate.

Alternate No. 2 - Will construct 6,300 SF of concrete, lighting/electrical systems, and landscaping for an extension of the central plaza located to the north of E. Spokane Falls Blvd. Improvements are located on the west side of the Green 5 Parking Lot. An Additional Twenty (20) Days shall be added to the Contract Time for this Alternate.