Addendum No. 3
June 23, 2021

Puyallup Electrical Distribution
Washington State University
Puyallup, WA

Project No.5446-2015
Washington State University
Facilities Services, Capital
Addendum No. 3  
June 23, 2021

Puyallup Electrical Distribution  
Washington State University  
Puyallup, WA  

Bid Date: June 30, 2021

1. This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated June 7, 2021, and any prior addenda, as noted below.

2. Please acknowledge receipt of this addendum on the Form of Proposal.

This Addendum consists of nine total pages including the following Attachments:

<table>
<thead>
<tr>
<th>Attachment</th>
<th>Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Pre-Bid Site Walk Minutes &amp; Attendee List</td>
<td>Dated 6/18/2021</td>
</tr>
<tr>
<td>Revised Sheet E-1</td>
<td></td>
</tr>
<tr>
<td>Revised Sheet E-2.2</td>
<td></td>
</tr>
<tr>
<td>Revised Sheet E-2.3</td>
<td></td>
</tr>
<tr>
<td>Revised Sheet E-2.4</td>
<td></td>
</tr>
</tbody>
</table>

Changes to prior Addenda:  
None

Changes to Bidding Requirements:

1-1. SECTION 00 11 13 – Advertisement for Bids

Item 1. Replace “Bids will be received prior to 2:00 p.m.; June 23, 2021…”

Make read  
“Bids will be received prior to 2:00 p.m.; June 30, 2021…”

Changes to Specifications:  
None

Changes to Drawings:

3-1. Drawings – Sheets E1, E2.2, E2.3 and E2.4

Item 1. Delete and replace sheets E1, E2.2, E2.3 and E2.4 with attached revised sheets dated 6/23/2021.

END OF ADDENDUM No. 3
PRE-BID SITE WALK MEETING
Meeting Date: June 18, 2021

Attending: See attached completed sign-in sheet(s) to the minutes.

PROJECT SITE VISIT
- Friday June 18, 8am. Concluded approximately 9:30am.

CONTRACTOR QUESTIONS
- Onsite questions will be addressed below and by addendum.

1. Project includes re-supporting communication services supported attached to existing poles.
2. Demolish secondary service conductors back to building service entrance panels. Wiring abandon at weatherhead after demolition work is not acceptable. Wiring cut and left exposed is not acceptable.
3. Existing pole mounted transformers de-mounted and re-installed on new poles shall comply with Labor and Industries field inspection requirements. Provide field evaluation and listing of pole mounted transformers re-used by project. See revised Sheet E1, Sheet Note 3.
4. WSU will provide PCB testing of transformers. Project will remove and transport decommissioned transformers intact to storage area on site.
5. Provide strut support for enclosed circuit breaker disconnect where required at pole bases. See revised sheets: E2.2 Sheet Note 7, E2.3 Sheet Note 4, E2.4 Sheet Note 5.
6. Provide pole installations with vertical clearances required by National Electrical Safety Code. Provide 45’min poles where existing pole does not meet vertical clearances. See revised sheet E1 Sheet Note 2. At pole location P21 where vertical clearances can not be met by single pole support, provide two pole installations and re-support transformer cluster on second pole. See revised sheet E2.2 Sheet Note 8
7. Bird protectors shall be provided in locations as found.
8. WSU will not provide utility locates. Contractor to provide utility locates in vicinity of work.
9. Replace overhead copper conductor from pole P16 to pole P17. See revised sheet E1 Sheet Note 1.

Date recorded: _______________ June 21, 2021

Recorded by: _______________ Bruce Colony

These minutes represent the author's understanding of discussions held and decisions reached at the meeting. Amendments to these notes should be submitted to the author within three (3) working days after issuance or these minutes will stand as written.
# PRE-BID SITE WALK Meeting

## SIGN-IN SHEET
(Please Print)

<table>
<thead>
<tr>
<th>Name</th>
<th>Representing</th>
<th>Phone Number</th>
<th>Email Address</th>
</tr>
</thead>
<tbody>
<tr>
<td>Bob Gaull</td>
<td>Salish Construction</td>
<td>(253) 973-6372</td>
<td><a href="mailto:bgaull@salishelectric.com">bgaull@salishelectric.com</a></td>
</tr>
<tr>
<td>Shawn Aime</td>
<td>Titan Construction</td>
<td>307-439-9006</td>
<td><a href="mailto:saime@titanpowerline.com">saime@titanpowerline.com</a></td>
</tr>
<tr>
<td>Dylan Waatti</td>
<td>Magnum Power</td>
<td>360-921-1887</td>
<td><a href="mailto:Dylan.waatti@magnumpowerllc.com">Dylan.waatti@magnumpowerllc.com</a></td>
</tr>
<tr>
<td>William Allred</td>
<td>Cannon Constructors LLC</td>
<td>253-569-9498</td>
<td><a href="mailto:wallred@cannonconstructioninc.com">wallred@cannonconstructioninc.com</a></td>
</tr>
</tbody>
</table>

---

Chapter 13 Revised JAN 2005

Attachment 13-A2