

Bid Summary
Todd Hall Install Storefront Doors
Pullman, WA

Facilities Services Project Manager: Adam Ferry
 Facilities Services Construction Manager: Adam Ferry

There have been 3 Addenda for this Project.

	A/E Estimate	Alternate 1	Alternate 2				
Bidder	\$150,000.00						Addendum
NASCO, Kellogg, ID	156,982.00	68,464.00	40,710.00				√
NNAC Construction, Coeur d'Alene, ID	157,890.00	63,430.00	39,450.00				√
Mangum Construction, LLC Clarkston, WA	189,000.00	75,900.00	49,900.00				√

Alternate No.1: Demo and replace existing entry vestibule system with new storefront system in Todd Hall Addition at 1 location. New entry system will integrate with WSU Cougar Card/security access system.

Alternate No.2: Demo and replace existing entry vestibule system with new storefront system in Johnson Tower at 1 location. New entry system will integrate with WSU Cougar Card/security access system.