

**Bid Summary
 Captive Elk Facility
 Pullman. WA**

Facilities Services Project Manager: Joanie Thomas
 Facilities Services Construction Manager: Jason Harper

There have been 3 Addenda for this Project.

Bidder	A/E Estimate \$200,000 - \$400,000	Alternate No. 1	Alternate No. 2	Alternate No. 6	Bid Bond Y/N	Addendum Y/N
WM Welch Corporation, Post Falls, ID	322,600.00	46,696.00	86,000.00	32,200.00	Y	Y
Idaho Stage Construction, Kamiah, ID	468,500.00	56,500.00	91,800.00	71,100.00	Y	Y
Quality Contractors, LLC, Deary, ID	472,000.00	109,000.00	124,000.00	135,000.00	Y	Y
M.E. Uphus Construction, Inc., Spokane, WA	482,715.00	59,514.00	98,177.00	29,424.00	Y	Y
Mangum Construction, LLC, Clarkston, WA	499,467.00	85,000.00	99,500.00	2,800.00	Y	Y
Wellens Farwall, Enterprise, OR	597,400.00	119,000.00	101,000.00	65,000.00	Y	Y

Alternate No. 1 – Add all portions of feed shed described on sheet A108, Civil, Mechanical & Electrical drawings.

Alternate No. 2 – 2. Alternate No. 2 - In lieu of shelling room 101/101A per base bid, add all interior finish work in 101/101A, including GWB on exterior walls, ceiling, and interior walls; paint and casework; floor bases and related finishes.

Alternate No. 6 - Add sanitary sewer connection as described on sheet C102 (Notes # 20, 21, 24, 25, 26 and 27) and all related work included on mechanical drawings not included in Alternate #1. Note that any reference to inclusion in Base Bid to be disregarded, include electrical circuits for sewage pumps and their controller.