

Bid Summary
Sloan Hall/Dana Hall Roof Replacement
Pullman, WA

Facilities Services Project Manager: Kevin Poitra
 Facilities Services Construction Manager: Kevin Poitra

There have been Two (2) Addenda for this Project.

	A/E Estimate					Bid Bond	Addendum
Bidder	\$800,000.00 to \$950,000.00					Y/N	Y/N
Flynn BEC LP, Spokane, WA	942,250.00					Y	Y
MetalWorks of Montana, Missoula, MT	1,113,888.00					Y	Y
Krueger Sheet Metal Co, Spokane, WA	1,158,653.00					Y	Y
Signature Roofing, Eagle, ID	1,205,583.00					Y	Y
Icon Corporation, Greenacres, WA	1,290,000.00					Y	Y