

**Bid Summary
 Slurry Seal Parking Lots
 Pullman, WA**

Facilities Services Project Manager: Adam Ferry
 Facilities Services Construction Manager: Adam Ferry

There has been 1 Addendum for this Project.

Bidder	A/E Estimate	Alternate 1	Alternate 2	Alternate 3	Alternate 4	Alternate 5	Bid Bond Y/N	Addendum Y/N
	\$90,000.00 to \$110,000.00							
Blackline, Inc., Vancouver, WA	\$103,580.00	\$28,325.00	\$45,125.00	\$22,800.00	\$14,964.00	\$23,716.00	Y	Y

Alternate No. 1 – WSU Spokane Campus - Apply approximately 4600 square yards of slurry seal asphalt to South Green 3 lot. Include repainting/stripping/pre-crack sealing. Match original striping layout/orientation.

Alternate No. 2 – WSU Spokane Campus – Apply approximately 7,100 square yards of slurry seal treatment to Green 4 parking lot at the southeast corner of E Front Ave. and Sherman St. Include striping/repainting/pre-crack sealing. Match original striping layout/orientation.

Alternate No. 3 – WSU Spokane Campus - Apply approximately 3,600 square yards of slurry seal asphalt to Orange 2 lot. Include repainting/stripping/pre-crack sealing. Match original striping layout/orientation.

Alternate No. 4 – WSU Pullman Campus – Apply approximately 3060 square yards of slurry seal asphalt to Olympia Ave. Residence Crimson lot. Include repainting/stripping. Match original striping layout/orientation.

Alternate No. 5 – WSU Pullman Campus - Apply approximately 4890 square yards of slurry seal asphalt to Olympia Ave Yellow lot. Include repainting/stripping. Match original striping layout/orientation.