

**Bid Summary**  
**Sidewalks: Repair/Replace Sidewalk along Orchard Drive**  
**Pullman, WA**

Facilities Services Project Manager: Cyndi Arbour  
 Facilities Services Construction Manager: Jason Harper

There have been 2 Addenda for this Project.

	A/E Estimate	Alternate	Alternate	Alternate	Alternate	Alternate	Bid Bond	Addendum
Bidder	160,000-180,000	No. 1	No. 2	No. 3	No. 4	No. 5	Y/N	Y/N
Nelson Construction, Inc.	225,771.50	21,268.48	4,023.98	5,323.84	51,788.56	78,913.23	Y	Y
ML Albright and Sons	228,960.00	36,800.00	11,200.00	10,400.00	46,000.00	100,893.00	Y	Y
Motley-Motley, Inc.	259,000.00	33,000.00	6,000.00	5,000.00	61,000.00	93,000.00	Y	Y
Quality Contractors	298,741.00	50,000.00	25,000.00	27,500.00	65,000.00	105,000.00	Y	Y