

**Bid Summary
 Abelson Elevator Modernization
 Pullman, WA**

Facilities Services Project Manager: Kevin Poitra
 Facilities Services Construction Manager: Kevin Poitra

There have been 3 Addenda for this Project.

	A/E Estimate	Alternate 1	Alternate 2			Bid Bond	Addendum
Bidder	\$350,000.00 to \$370,000.00					Y/N	Y/N
KONE Inc.	650,370.00	33,225.00	13,500.00			Y	Y

Alternate No.1 - New UL Label Door Panels-SS#4.
 Alternate No.2 - New Entrance Frame Cladding-SS#4