

Bid Summary
Food Science & Human Nutrition Elevator Modernization
Pullman, WA

Facilities Services Project Manager: K Poitra
 Facilities Services Construction Manager:

There have been 3 Addenda for this Project.

Bidder	A/E Estimate	Alternate 1	Alternate 2			Bid Bond	Addendum
						Y/N	Y/N
KONE, Inc	616,530.00	30,800.00	11,940.00			Y	Y

Alternate No.1 - New UL Label Door Panels-SS#4.
 Alternate No.2 - New Entrance Frame Cladding-SS#4.