

**Bid Summary**  
**WSU Spokane HERB Cooling Tower Replacement**  
**Spokane, WA**

Facilities Services Project Manager: Eric Smith

There has been 3 Addenda for this Project.

Bidder	Base Bid	Alternate 1	Alternate 2	Addenda Acknowledged	Bid Bond
	\$550,000.00 to \$650,000				
TRM Services, Inc.,Spokane Valley, WA	475,000.00	51,000.00	56,500.00	Y	Y
McClintock & Turk, Inc., Spokane, WA	495,695.00	46,885.00	58,765.00	Y	Y
McKinstry Co, LLC., Spokane, WA	524,629.00	52,067.00	50,039.00	Y	Y
Halme Builders, Davenport, WA	540,000.00	62,000.00	60,000.00	Y	Y
Apollo Mechanical, Kennewick, WA	544,969.00	48,400.00	57,800.00	Y	Y
Ascent Mechanical & Plumbing, Spokane, WA	582,845.00	71,585.00	61,585.00	Y	Y
D McP Construction, LLC, Mead, WA	596,150.00	60,293.00	52,800.00	Y	Y
Mangum Construcion, Clarkston, WA	605,000.00	59,000.00	58,500.00	Y	Y
Haskell Corporation, Bellingham, WA	715,230.00	59,607.00	107,406.00	Y	Y

Alternate 1: The installation of all equipment, piping and support pads associated with the sidestream separator and basin sweeper systems. No additional working days shall be added to the Contract Time for this Alternate.

Alternate 2: Shall include all Direct Digital Control work for the project excluded in the Base Bid. Contractor will be responsible for providing and installing all hardware outlined in Section 23 09 23 including, but not limited to Valve Actuators, Water Flow Meter, Control Valves, Controllers, Variable Frequency Drives and General Components. Contractor shall participate in Start-Up, Calibration, Testing and Demonstration and the 96-Hour Test Run during programming and startup with the Owner. No additional working days shall be added to the Contract Time for this Alternate."

Opened By: Bids received by email; Accepted per email sent timestamp; Bids results reflect all bids received.

Recorded By: Heather Munro