

Bid Summary
Kimbrough Hall Music Building Humidity & Controls Upgrade
Pullman, WA

Project Manager: Stacy Gravel
 Construction Manager: Jason Harper

There has been 3 Addenda for this Project.

Bidder	Base Bid	Alternate				Bid	
	\$270,000 - 500,000	No. 1				Bond	Addenda
Apollo Mechanical Contractors, Spokane, WA	319,690.00	358,500.00				Y	Y
Mangum Construction, LLC, Clarkston, WA	396,500.00	365,405.00				Y	Y
K&G Construction, LLC, Lewiston, ID	444,800.00	429,800.00				Y	Y
Quality Contractors, LLC, Deary, ID	491,682.00	422,914.00				Y	Y

Alternate No. 1 – Basement Upgrade lower priority zones to digitally controlled terminal units. Ground Floor- Upgrade lower priority zones to digitally controlled terminal units, add a humidifier and return fan VFD to AHU-5. First Floor- Upgrade priority 3 zones to digital control including new terminal units, upgrade thermostat for AHU-2 to digital and add humidity sensing to the existing digital thermostat for AHU-5. Second Floor- Upgrade lower priority zones to digitally controlled terminal units.

Opened By: Mike LaVielle
 Recorded By: Maja Huff