

Bid Summary WSU Puyallup Electrical Distribution Puyallup, WA

Facilities Services Project Manager: J. Lannigan
 Facilities Services Construction Manager: J. Lannigan

There have been 3 Addenda for this Project.

Bidder	A/E Estimate	Alternate No.1	Alternate No.2	Alternate No.3		Bid Bond Y/N	Addendum Y/N
	\$250,000.00 to \$300,000.00						
Colvico, Inc., Spokane, WA	260,800.00	25,630.00	24,280.00	40,088.00		Y	Y
Titan Electric, Inc. DBA FB Titan; Tumwater, WA	283,208.43	19,786.36	18,635.96	12,752.53		Y	Y

No.1 Provide new at Pole #28: Pole installation, supports, insulators, cutouts, fusing, transformer, grounding, associated hardware for installation, mounting and support in place of existing. Include re-supporting existing conductor, cable and services at pole. Provide work in accordance with specifications of base bid.

No.2 Provide new at Pole #40: Pole installation, supports, guying, insulators, grounding, associated hardware for installation, mounting and support in place of existing. Include re-supporting existing conductor, cable and services at pole. Provide work in accordance with specifications of base bid.

No.3 Provide at Pole#27: Cutouts, fusing, mounting, installation to replace existing pole mounted devices.