Public Works Bid
For
EEME Install Additional DX Units in 106
Pullman, WA

Bid Tabulation

May 21, 2024
Opened at 2:30 PM

We would like to thank everyone who participated in this bid opportunity for their time, effort, and interest in working with WSU.

WSU Project Manager: Rick Hull Jr.
WSU Construction Manager: Jason Harper/Jeremy Griffin
There have been 2 Addenda for this project

<table>
<thead>
<tr>
<th>Bidder</th>
<th>Base Bid</th>
<th>Alternate No. 1</th>
<th>Addenda</th>
<th>Bid Bond</th>
</tr>
</thead>
<tbody>
<tr>
<td>Apex Mechanical LLC, Battle Ground, WA</td>
<td>$389,000.00</td>
<td>$379,000.00</td>
<td>Yes</td>
<td>Yes</td>
</tr>
<tr>
<td>Quality Contractors, Deary, ID</td>
<td>$447,117.00</td>
<td>$401,502.00</td>
<td>Yes</td>
<td>Yes</td>
</tr>
</tbody>
</table>

Alternates:

Alternate No. 1 – Install ACU-3 (ALT)/CU-3(ALT) in lieu of ACU-3/CU-3 per the mechanical equipment schedule sheet M0.02.

Opened by: Jason Harper
Recorded by: Katie Finch